DocuSign Envelope ID: 02AB3639-8B78-486B-ADF6-3A581A15A3F4

TFC Contract No, 18-104-000
Kieinfelder, Inc.

Assignment No. 4

Project No.: 16-108A-8001

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
KLEINFELDER, INC.

TFC CONTRACT NO. 18-104-000
ASSIGNMENT NO. 4

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 4
(hereinafter referred to as “Assignment No. 4” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Kleinfelder, Inc., located at 1826 Kramer Lane, Suite M,
Austin, Texas 78758 (hereinafter referred to as “PSP”) (TFC and PSP are hereinafter referred to
individually as a “Party” or collectively as “Parties”), to be effective on the Effective Date (as
defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing construction materials testing and observation services
for the Texas Capitol Complex Phase 1 (hereinafter referred to as the “Project™), as further depicted
in “Exhibit A-4,” PSP’s IDIQ Assignment No. 4 Proposal No. MWTXFACO.001C dated August
14, 2018, attached hereto and incorporated herein for all purposes and consisting of eleven (11)

pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,
any extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 4.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of services
is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope of services
will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 11.2 of the
Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 4 shall not
exceed the sum of Ninety-Four Thousand Seven Hundred Four and No/100 Dollars ($94,704.00).
No more frequently than once per month, PSP shall submit a Pay Application to TFC for services
performed and reasonable and necessary costs and expenses incurred through the last day of the
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previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6
of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 4, PSP shall identify the Project Manager, PSP's employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the “List"), attached hereto and incorporated herein for all purposes as
“Exhibit B-4.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

TEXAS FACILITIES COMMISSION

By: JOHN RAFf, ;

John S. Raff

Interim Executive Director

KLEINFELDER, INC.

DocuSigned by:

By: {%U;? Daunicd

TIATTASA63.

Kelly Daniel

Senior Project Manager

08/21/2018 | 4:58 PM CDT 08/21/2018 | 4:04 PM CDT

Date of execution; Date of execution:

M G
BH Dir.

_&/D.E.D.
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EXHIBIT A-4

PSP’S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED AUGUST 14, 2018
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KLEINFELDER

Bright People. Right Solutions.
\\*—j

August 14, 2018
Proposal No.: MWTXFACO.001C

Mr. F. Keith Hall, AlA

Senior Project Manager

Texas Facilities Commission
Facilities Design & Construction
1711 San Jacinto Bivd.

Austin, Texas 78701

Subject: Revisied Construction Materials Testing Proposal
Texas Capitol Complex Phase 1 — Excavation Package - Austin, Texas
TFC Project: #16-018A-8001

Dear Mr. Hall:

Pursuant to your request, Kleinfelder is pleased to submit this proposal for construction
materials testing and observation services for the referenced project.

PROJECT INFORMATION

Based on our review of the 100% project plan sheets provided to us, dated 5/25/18, we
understand this project includes mass excavation, ground anchoring systems, and shotcrete.
Construction schedules have also been reviewed for 1801 Site (Phase A), 1601 site (Phase B),
and Congress site (Phase C).

SCOPE OF SERVICES

The following scope of services is based, in part, on available project plans and prior
conversations with Mr. Keith Hall with the Texas Facilities Commission (TFC). Kleinfelder will
provide limited, on-call testing and observations for the previously mentioned construction
elements. Although no schedule was provided for the purpose of this fee estimate, we have
assumed a construction timeframe of about 24 months, beginning in July of 2018. This proposal
may be further refined, if more information becomes available. We agree to provide a technician
to provide limited, on-call construction materials services as detailed below. We do request that
your construction representative provide us with a 24-hour notice for scheduling purposes.

Ground Anchor Observation

= As the excavation progresses and the excavation walls are stabilized, Kleinfelder will
observe and document the installation of soil nails, rock anchors, and shotcrete at a
frequency of one daily observation (8 hours) per “lift" of excavation.

MWTXFACO.001C 7/ AUS18P81534R1 Page 10of 4 August 14, 2018
© 2018 Kleinfelder www klemfelder com

1826 Kramer Lane, Suite M, Austin, TX 78758 p|512.926.6650 f[512.833.5058
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Shotcrete Testin

Perform testing during placement of shotcrete wall coating materials.

Ambient air and concrete temperature determinations, at point of delivery

Entrained air content determination (Tex-416-A), at point of delivery

Slump determination (Tex-415-A), at point of delivery

Observe contractor personnel placing shotcrete test panels (24" x 24" x 5-1/2" deep) at
the rate of one panel per “lift" of excavation. After onsite curing (approximately 20 hours),
the test panels will be transported to the laboratory, where they will be cored to produce
4 testable samples (3" diameter x 5-1/2" long)

« Compressive strength determinations of shotcrete cores (Tex-418-A) with one test at
7 days and three tests at 28 days. For purposes of this proposal, we have budgeted
136 core tests (34 sets of 4).

COMPENSATION

While testing is dependent on the construction sequence, weather conditions, the actual testing
performed, we estimate a time and materials budget of $94,704 (tota! of Phases A-C).
Invoicing for this project will reflect the actual quantity of work performed (time and malerials) on
a_portal to portal basis from our Austin office. This amount will not be exceeded without prior
approval. The TFC and Kleinfelder may subsequently agree in writing to provide for additional
services to be rendered under this agreement for additional, negotiated compensation. Services
provided by Kleinfelder will be consistent with the engineering standards prevailing at the time
and in the area that the work is performed; no other warranty, express or implied, is intended.

It should be noted that the fees above do not anticipate overtime work on the project. The rates
associated with overtime work are at 1.5 times the listed hourly rates in the attached Proposed
Fee Schedule/Estimate. Overtime for our services is defined as work on the project by a single
persan in excess of eight hours per day and all time on weekends and/or night shifts. Overtime
work can significantly impact our testing and inspection budget for the project. While we will be
diligent in our attempts to keep overtime to a minimum, please be aware that contractor
scheduling and performance are the primary causes for overtime work. Proficient contractor
performance and scheduling minimizes additional testing and inspection time, consequently
resulting in lower total fees. In the event conditions arise which are beyond our control, were
unknown at the time this proposal was prepared, unanticipated based on the available
information, or differ significantly from the assumptions shown below, we may need to revise our
scope of work and estimated fees in order to complete the project. Should this occur, we will
contact you for autharization before exceeding the project budget.

Our estimate is provided on a time-and-materials basis. It should be noted that our total fees on
the project can fluctuate for a variety of unpredicted reasons beyond our control including
weather conditions, the quality and performance of the construction materials used, and the
contractor's team, as well as the contractors approach and scheduling of construction
sequences. Jurisdictional requirements not identified at the outset of the project, or other
unpredictable events that develop over the course of the project, can contribute to additionat
unplanned inspection or unanticipated engineering consultation not factored into our estimate.

MWTXFACO.001C / AUS18P81534R1 Page 2 of 4 August 14, 2018
© 2018 Kleinfelder www klemigelder com

KLEINFELDER 1828 Kramer Lane, Suite M, Austin, TX 78758 p[5129266650 f|512.8335058
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ASSUMPTIONS

During our proposal preparation certain assumptions were required based on the available
information (noted above), the following assumptions apply:

Access to the site will be provided by the client.
Work will be performed during normal business hours, typically between 7AM and
4PM.

» Overtime services will not be required (more than eight hours per day, Saturday,
Sunday, holidays, etc.)

« We have not included additional time for re-inspection of deficient work and call-out
inspection services in which the element requiring inspection is not ready requiring
stand-by or show-up with no work inspection/testing service performed.

e Does not include sampling/testing of reinforcing steel, cement, and aggregates for
concrete materials.

e This proposal excludes the cost of any equipment (i.e. scaffold, scissor lifts, telescopic
booms, ladders, shoring, etc.) to gain access to any area requiring inspection or
sampling of materials.

« Kieinfelder will not assume Geotechnical Engineer of Record for the project. We can
provide these services if requested, upon receiving authorization.

« Does not include testing services for offsite construction including fabrication of
structural steel.

LIMITATIONS

Our work will be performed in a manner consistent with that level of care and skill ordinarily
exercised by other members of Kleinfelder's profession practicing in the same locality, under
similar conditions and at the date the services are provided. Our conclusions, cpinions and
recommendations will be based on a limited number of observations and data. It is possible that
conditions could vary between or beyond the data evaluated. Kleinfelder makes no guarantee or
warranty, express or implied, regarding the services, communication (oral or written), report,
opinion, or instrument of service provided.

Materials testing, and observation services provided by Kleinfelder will be performed in
accordance with generally accepted procedures practiced within the project area at the time of
our services. Even with diligent monitoring, construction defects may occur. In all cases the
contractor is solely responsible for the direction and quality of the work, adherence to plans and
specifications, and repair of defects regardless of when they are found.

This proposal is valid for a period of 45 days from the issue date. This proposal was prepared
specifically for the client and its designated representatives and may not be provided to others
without Kleinfelder's express permission.

TERMS OF ENGAGEMENT

These services will be performed in accordance with the existing agreement conctract between
the TFC and Kleinfelder (TFC Contract No. 18-104-000). We understand the TFC will provide a
task authorization as our notice to proceed. Acceptance of the proposal indicates the TFC's
review and understanding of the scope of services.

MWTXFACO.001C / AUS18P81534R1 Page 3 of 4 August 14, 2018
© 2018 Kleinfelder www kleinfelder com
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We appreciate the oppartunity to provide you with this proposal and look forward to working with
you on this project. If you have any questions or wish to discuss, please contact us at
512.926.6650.

Sincerely,

KLEINFELDER, INC.
Texas Registered Engineering Firm F-16438

Dancl

Kelly Déhiel, PG E2 cia, PE
Client Account Manager Project Manager
Attachments:

Proposed Fee Schedule Estimate (Phases A-C)

Basis of Charges
MWTXFACO.001C / AUS18P81534R1 Page 4 of 4 August 14, 2018
© 2018 Kleinfelder www.kleinfelder.com
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KL E{QIF'{ LDER
t Pecple. Right Solvtfons.
\_w—"/
Texes Facilities Commission
Texas Capitol Complex Excavalion Package - Phasa A - 1801 Site
7072018
Estimated Eslimated
Sarvice Deserioion Dantiy Unit Price Total Amount.
PROJ. MANAGER, ENGINEERING & ADMIN,
Senior Enginear 2 hour § 166.00 $ 365200
Lab Manager/Assistant Project Manager 22 hour § 79.00 $ 1,738 00
Clerlcal as hour § 58,00 $ 481800
Subloisl” $ 10,206 00
T
Laboratory Testing
Sample Preparation esch §  34.00 s -
Alterberg Limils esch $ 79.00 $ -
Percent Passing No 200 Sieve esch $ 78.00 s -
Standard Proclor, 4° each $ 249.00 - -
Moisture Density Determinalian (113) each § 259.00 5 "
Flald Testing
Soil Sarvicas hour $ 56.00 ] -
Soil Sarvices - OT hour §  B4.00 $ -
Nuclasr Gauge Tes! each $ 2600 $ .
Sempla Pickup Charge hour §  56.00 5 -
Vehicla Charge (Psr Trip) trp $ 50.00 5 -
Sublola). $ -
Laboratary Testing
Shotcrate Core Compression Tesl 44 each § 7000 $ 3,080 00
Sholcrate Sampla Panel Coring 1" each 5 40000 $ 4,400.00
Flsld Testing
Concrele Servicas 44 hour $ 58 00 $ 2484 00
Concrele Services - OT hour §$ 8400 $ -
Shump Test 1" each $ 2700 $ 207.00
Alr Content 1 egch § 2900 $ J319.00
Pick-up charge 22 howr S 5600 s 123200
Vehicle Charge (Per Trip) 22 wWip § 5000 s 1,100.00
Sublotal $ 12,892.00
TR RAL
Fleld Testing - CWi - Cartified Walding Inspector
Sisel Services hour § 10500 S -
Sleel Services - OT howr § 15750 $ -
Vehicle Charge (Per Trip) wWp $ 5000 $ -
Sublolel- $ -
R A
Laboratory Testing
Fleld Tesiing
Sanlor Technician 88 hour $ 7900 $ 8,852 00
Senlor Tachnician - OT hour S 11850 $ -
Vahicle Charge (Par Trip) 1 trip $ 6000 $ 550 00
Sublofal $ 750200
Total Estimate: $ 30.600 00
MWTXFACO.001C / AUS18P81534 July 20, 2018

©2018 Kieinfeider
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KLE.{’QIF' %‘{; PE ~
t People. ¢ Sokstiont.
\\"—.-f
Texas Facililiss Commission
Texas Capiol Complex Excavalion Package - Phass A - 1801 Site
772002018
. Estimaled Estmalsg
Service Description
Quantily S Tata) Amount.

An ismized above, the estimated cost of this work is $30600 00 This estimate is based on information avalisble to us and
represents our best eslimale of the ime required and number of tasts

Additions or deielions 10 this workscope, in regards to aslimated quantities, will be adjusied based on the estabiished unit pricas
shown. This total estimate will not be axcaeded without prior writtan approval of the cliant

MWTXFACO.001C / AUS18P81534 July 20, 2018
© 2018 Kieinlekder
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KLEINFELDER
\ Bright Peaple. Right Sokrtlons.
Texas Fadilities Commiasian
Taxas Capilol Complex Excavalion Package - Phase B - 1801 Site
712012018
. Estimaled . Eslimaled
ERQJ, MANAGER, ENGINEERING & ADMIN,
Sanior Enginear 15 hour § 166.00 5 2,490.00
Lsb Manager/Assisiant Project Manager 15 hour $ 7900 3 1,185.00
Clarical 58 hour §  58.00 $ 3,248.00
Sublotal: $ 6.923.00
Laborafory Testing
Sample Preparation each § 3400 $ -
Alterberg Limite each § 79.00 H -
Parcani Passing No. 200 Skeve esch §$ 78.00 $ -
Standard Proctor, 4° esch § 24000 $ -
Moisture Density Detemmination (113) each S 25800 $ -
Field Testing
Soil Sarvices hour § 56.00 s -
Soil Sarvices - OT hour $§ 84.00 S -
Nucisar Gauge Tes! each § 2600 $ -
Sample Pickup Charge hour § 56.00 $ -
Vehicle Charga (Per Trip) tnp $ 5000 [ .
Subfolal: § -
Laboratory Testing
Sholcrete Core Comprassion Test 44 each § 7000 $ 3.080.00
Sholcrete Sample Panel Coring 1 sach § 40000 $ 4.40000
Field Tasting
Concrete Services 44 hour § 5600 $ 2,464 00
Concrels Servicea - OT howr $ 68400 $ .
Slump Test 11 each $ 2700 $ 297 00
Alr Caonlenl 11 gach § 2900 § 319.00
Pick-up chargs 22 hour § 5600 § 1,232.00
Vehicle Charge {Par Trip) 22 wip $ 5000 3 1.100.00
Sublolal $ 12,892 00
Field Testing - CW] - Certifled Welding Inspector
Steel Services hour S 10500 $ -
Sleel Services - OT hour $ 15750 s .
Vehicle Charge (Par Trip} Wp $ 5000 $ .
Sublolel $
Laboralory Testing
Field Testing
Senior Technician 88 hour § 7900 $ 6,952 00
Senlor Technician - OT hour $ 11850 $ .
Vehicle Charge (Par Trip) 11 ip § 5000 S 550 00
Sublotal & 7,502 00

Total Estimate: § 2731700

As ilemized above, the estmated cost of this work Is 527,317 00 This estimate Is based on information svailabls to us and

repreasnta cur best estimate of the time requined and number of lesls

MWTXFACO.001C / AUS18P81534
© 2018 Kieinfelder

July 20, 2018
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KLEINFELDER
Bright Peaple Right Sokstians,
v
PROP! F H MA
Texas Facilities Commission
Texas Capitol Complex Excavalion Package - Phase B - 1601 Si=
772012018
i ; Estimaled o _Estimpted
Servics Descnplion Quaniity Unit Price Tolsl Amount.

Additions or deletions 1o Lhis workscope, in regards to estimated quantilies, will be adjusted based on the established unit prices
shown Thia jolsl estimate will not ba excaedad withou! priar written approval of tha clisnl

MWTXFACO.001C ) AUS18P81534 July 20, 2018
©2018 Klainfaldar
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KLEINFELDER
\ Sright People. Right Solutiors.
PR ED FEE EDUL MA
Texas Faciiltias Commission
Texas Capito) Complax Excavation Package - Phase C - Congress Sils
772072018
. - Estimatad ; Estimated
Sarvice Degcription Quanlity Unk Pricg Total Amount_
PROJ, MANAGER, ENGINEERING & ADMIN,
Sanior Enginaar kil hour § 16600 S 5,148.00
Lab Manager/Asaistant Projeci Manager M hour § 79.00 s 2,449.00
Clarical 124 hour §  58.00 $ 8,544.00
Sublotal: § 14,539.00
S0I TIN
Laboratory Testing
Sample Preparation sach §  34.00 $ -
Allerberg Limits each § 79.00 ] -
Percen) Passing No. 200 Siave each § 7800 3 -
Standerd Proctor, 4° each $ 249.00 s .
Molsture Density Dslarmination (113) sach § 25000 $ -
Pleld Testing
Soil Services howr $  56.00 S -
Soil Services - OT hour § 8400 s -
Nuclear Gauge Test each § 2600 3 -
Sampie Pickup Charge how §  56.00 $ -
Vehicle Charge (Per Trip) fip § 50.00 S -
Sublotal: $ -
0
Laboratory Tealing
Shotcrate Core Compression Teat 48 each § 70.00 $ 3,360 00
Shotcrete Sample Panal Coring 12 each § 40000 s 4,800.00
Field Testing
Concrete Services 48 hour $§ 5600 $ 2,688.00
Concrate Services - OT how § 64.00 S -
Slump Taat 12 esch § 27.00 $ 324.00
Alr Contenl 12 sach § 20.00 $ 348.00
Plck-up charge 24 hour §$ $8.00 $ 1.344.00
Vehicle Charge (Per Trip) 24 tip § 5000 s 1,200.00
Sublotal; $ 14,064.00
STRUCTURAL STEEL OBSERVATIONS
Field Testing - CW - Certifled Wekling Inspecior
Sleel Ssarvices howr § 10500 L -
Steel Services - OT hour § 157.50 $ .
Vehicle Charge (Per Trip) tip § 5000 s .
Suvbtolal: $ -
Laboratory Teating
Fleld Teating
Senlor Technician ] hour & 7500 s 1,584.00
Senior Technician - OT hour § 11850 -
Vehicle Charge (Par Trip) 12 tip $ 5000 $ 600.00
Sublotal: 8.164.00
Total Estimate: S 38,787.00
MWTXFACO.001C / AUS18P81524 July 20, 2018

© 2018 Kiainfeider
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KLEIIXFEL DER
2 Pecple. Solutions.
o rig Right .
Texas Facliittes Commission
Texns Capita! Coemplax Excavation Package - Phase C - Congress Sita
7/20/2018
; Estimatad : _Estimaled
Servics Descriplion
Ouantity Mok Price Total Amount

As Hemized above, the estimaled cost of this work is $38,787.00. This estimals is basad on information avallable lo us and
represanis our best eslinate of the time required and number of lesis

Addilions or delstions 1o this workscope, in regands lo estmeted quaniiies, will ba adjustad besed on the estabkshed unit prices
shown. This lolal estimale will nol be exceeded without pror writlen spproval of lhe client.

MWTXFACO.001C / AUS18P81534 Juty 20, 2018
© 2017 Kiginieldar
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2N
KLEINFELDER

\ Sright People. Right Schstions

BASIS OF CHARGES

1. Listed herein are typical prices for services most frequently performed by Kleinfelder. Prices for
other services provided by the firm or other services not listed will be given upon request, as well
as special quotations for programs involving volume work.

2. The attached schedule of fees will be valid for one calendar year.

Page 1 of 1 Kleinfelder

AUS18P81534R1
Client

© 2018 Kieinfelder
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EXHIBIT B-4

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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Capitol Complex Excavation
#16-018A-8001
Kleinfelder Inc.

LIST OF PSP PROJECT MANAGER
AND
SUBCONTRACTORS

A. AE Project Manager: Kelly Daniel

Sr. Project Manager

1826 Kramer Lane, Suite M
Austin TX 78758

512 491-4627
KDaniel@Kleinfelder.com

B. Subconsultant: N/A

C. Subconsultant: N/A

Exibin B-2 PSP'S List of PSP Project Manager and Subcontractors
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